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CHECKLIST TO DESIGNATE AREAS OF EVALUATION
FOR REQUESTS FOR PROPOSAL (RFP)

Exhibit B

MDOT PROJECT MANAGER JOB NUMBER (JN) CONTROL SECTION (CS)

DESCRIPTION IF NO JN/CS

MDOT PROJECT MANAGER:  Check all items to be included in RFP.

  WHITE = REQUIRED
  GRAY SHADING = OPTIONAL

CONSULTANT:  Provide only checked items below in proposal.  

Check the appropriate Tier in the box below

TIER I
($25,000-$99,999)

TIER II
($100,000-
$250,000)

TIER III
(>$250,000)

Understanding of Service

 Innovations

 Safety Program

N/A Organization Chart

Qualifications of Team

Past Performance

Not required
as part of

official RFP

Not required
as part of

official RFP
Quality Assurance/Quality Control

Location.  The percentage of work performed in Michigan 
will be used on all contracts unless the contract is for 
on-site inspection, then location should be scored for the 
on-site inspection.

N/A N/A Presentation

N/A N/A Technical Proposal (if Presentation is required)

3 pages including
cover sheet

(No Resumes)
7 pages 19 pages Total maximum pages for RFP not including key person-

nel resumes
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The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached scope 
of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid Sheet as 
indicated below.  The documents must be submitted in accordance with the latest “Consultant/Vendor Selection Guidelines for Service 
Contracts” and “Guideline for Completing a Low Bid Sheet(s)”, if a low bid is involved as part of the selection process.  Referenced 
Guidelines are available on MDOT’s website under Doing Business > Requests for Proposals.

RFP SPECIFIC INFORMATION

 BUREAU OF HIGHWAYS  BUREAU OF TRANSPORTATION PLANNING **  OTHER

THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS

  NO  YES  DATED ________________ THROUGH ________________

 Prequalifed Services – See page ___ of the attached 
 Scope of Services for required Prequalification Classifica- 
 tions.

 Non-Prequalifed Services - If selected, the vendor must make 
sure that current financial information, including labor rates, overhead 
computations, and financial statements, if overhead is not audited, 
is on file with MDOT’s  Office of Commission Audits.  This informa-
tion must be on file for the prime vendor and all sub vendors so that 
the contract will not be delayed. 

  Qualifications Based Selection – Use Consultant/Vendor Selection Guidelines

For all Qualifications Based Selections, the selection team will review the information submitted and will select the firm considered 
most qualified to perform the services based on the proposals.  The selected vendor will be contacted to confirm capacity.  Upon confir-
mation, that firm will be asked to prepare a priced proposal.  Negotiations will be conducted with the firm selected.

**  For RFP’s that originate in Bureau of Transportation Planning only, a price proposal must be submitted at the same time as, but 
separate from, the proposal.  Submit directly to the Contract Administrator/Selection Specialist, Bureau of Transportation Planning (see 
address list, page 2).  The price proposal must be submitted in a sealed manila envelope, clearly marked in large red letters “PRICE 
PROPOSAL – TO BE OPENED ONLY BY SELECTION SPECIALIST.”  The vendor’s name and return address MUST be on the front 
of the envelope.  The price proposal will only be opened for the highest scoring proposal.  Unopened price proposals will be returned to 
the unselected vendor(s).  Failure to comply with this procedure may result in your bid being opened erroneously by the mail room.

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee contract.  
This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred under its contracts.  
Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s job-order accounting sys-
tem.

  Qualifications Review / Low Bid - Use Consultant/Vendor Selection Guidelines.  See Bid Sheet Instructions for additional 
  information.
 
For Qualification Review/Low Bid selections, the selection team will review the proposals submitted and post the date of the bid opening 
on the MDOT website.  The notification will be posted at least two business days prior to the bid opening.  Only bids from vendors that 
meet proposal requirements will be opened.  The vendor with the lowest bid will be selected.  The selected vendor may be contacted 
to confirm capacity.

  Best Value - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions below for additional information.  The  
  bid amount is a component of the total proposal score, not the determining factor of the selection.
  Low Bid (no qualifications review required - no proposal required.)  See Bid Sheet Instructions below for additional 
  instructions.

BID SHEET INSTRUCTIONS

A bid sheet(s) must be submitted in accordance with the “Guideline for Completing a Low Bid Sheet(s)” (available on MDOT’s website).  
The Bid Sheet is located at the end of the Scope of Services.  Submit bid sheet(s) separate from the proposal, to the address indicated 
below.  The bid sheet(s) must be submitted in a sealed manila envelope, clearly marked in large red letters “SEALED BID – TO BE 
OPENED ONLY BY SELECTION SPECIALIST.”  The vendor’s name and return address MUST be on the front of the envelope.  Failure 
to comply with this procedure may result in your bid being opened erroneously by the mail room.
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PROPOSAL SUBMITTAL INFORMATION

REQUIRED NUMBER OF COPIES FOR PROJECT MANAGER PROPOSAL DUE DATE TIME DUE

PROPOSAL AND BID SHEET MAILING ADDRESSES

Mail the multiple proposal bundle to the MDOT Project Manager or Other indicated below.

 MDOT Project Manager  MDOT Other

Mail one additional stapled copy of the proposal to the Lansing Office indicated below.

Lansing Regular Mail OR Lansing Overnight Mail

 Secretary, Contract Services Div - B225
 Michigan Department of Transportation
 PO Box 30050
 Lansing, MI  48909

 Secretary, Contract Services Div - B225
 Michigan Department of Transportation
 425 W. Ottawa
 Lansing, MI  48933

 Contract Administrator/Selection Specialist
 Bureau of Transportation Planning B340
 Michigan Department of Transportation
 PO Box 30050
 Lansing, MI  48909

 Contract Administrator/Selection Specialist
 Bureau of Transportation Planning B340
 Michigan Department of Transportation
 425 W. Ottawa
 Lansing, MI  48933

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager.  Questions must be received 
by the Project Manager at least four (4) working days prior to the due date and time specified above.  All questions and answers will be 
placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) days prior to the RFP due date 
deadline.  The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply.  The participating DBE firm, as currently certi-
fied by MDOT’s Office of Equal Opportunity, shall be listed in the Proposal

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION  
 
 5100D – Request for Proposal Cover Sheet
 5100G – Certification of Availability of Key Personnel
 
(These forms are not included in the proposal maximum page count.)
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Michigan Department of Transportation 

 
SCOPE OF SERVICE 

FOR 
“As Needed” CONSTRUCTION SERVICES 

 
 

This scope of services is for use on the following projects.  Additional projects may be 
added at the discretion of the Engineer. 
 
 
C.S.  43022 
J.N.  85901A 
 
Project location: US-10 in Lake County 
Project description:  2.00 miles of cold milling and HMA resurfacing 
Estimated project cost:  $376,472.36 
Estimated project start date:  July 2007 
Estimated completion date:  July 2007 
 
C.S.  53032 
J.N.  83369A 
 
Project location:  US-10 at Brye Road in Mason County 
Project description:  New carpool lot 
Estimated project cost:  $75,000.00 
Estimated project start date:  April 2007 
Estimated completion date:  April 2007 
 
C.S.  43012 
J.N.  79565A 
 
Project location:  M-37 in Lake County 
Project description:  10.48 miles of cold milling and HMA resurfacing 
Estimated cost:  $1,341,826.00 
Estimated project start date:  May 2007 
Estimated completion date:  July 2007 
 
C.S.  43022, 67015, 83031 
J.N.  59970A 
 
Project location:  US-131 NB & SB in Lake, Osceola, and Wexford Counties 
Project description:  12.87 miles of crush and shape and HMA resurfacing 
Estimated cost:  $4,809,000.00 
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Estimated project start date:  March 2007 
Estimated completion date:  July 2007 
 
C.S.  83052 
J.N.  79623A 
 
Project location:  M-115 in Wexford County 
Project Description:  Intersection improvement and bridge widening 
Estimated project cost:  $495,000.00 
Estimated project start date:  March 2007 
Estimated completion date:  May 2007 
 
C.S.  83041 
J.N.  87240A 
 
Project location:  M-42 in the City of Manton 
Project description:  Streetscape improvements 
Estimated project cost:  $253,000.00 
Estimated project start date:  April 2007 
Estimated completion date:  May 2007 
 
C.S.  51012 
J.N.  60068A 
 
Project location:  US-31 in Manistee County 
Project description:  2.99 miles of passing relief land construction, cold milling, concrete 
joint repairs and HMA resurfacing; 2.24 miles of crack relief layer and HMA resurfacing 
Estimated project cost:  $4,549,000.00 
Estimated project start date:  May 2007 
Estimated completion date:  October 2007 
 
C.S.  83012, 51021 
J.N.  79561A 
 
Project location:  M-37, M-55 in Wexford and Manistee Counties 
Project description:  11.83 miles of cold milling and HMA resurfacing 
Estimated project cost:  $1,014,000.00 
Estimated project start date:  July 2007 
Estimated completion date:  August 2007 
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C.S.  83021 
J.N.  85397A 
 
Project location:  M-55 in Wexford County 
Project description:  2.92 miles of passing relief lane construction 
Estimated project cost:  $2,134,000.00 
Estimated project start date:  July 2007 
Estimated completion date:  October 2007 
 
 
DESCRIPTION OF WORK :
The Consultant shall provide, to the satisfaction of the Department.  “As Needed” Inspection 
and Testing Services as generally described herein. 
 
The Construction Engineering Services are as follows: inspection; quality assurance 
testing and reporting; measurement, computation, and documentation of quantities for 
aggregate and density inspection staking. 
 
 
ANTICIPATED START DATE: March 15, 2007 
  
ANTICIPATED COMPLETION DATE:  December 15,  2007 
 
PRIMARY PREQUALIFICATION CLASSIFICATION: 
Aggregate Inspection & Testing 
Density Inspection & Testing 
 
SECONDARY PREQUALIFICATION CLASSIFICATION: N/A 
 
DBE REQUIREMENT:  N/A 
 
 
MDOT PROJECT MANAGER: Del Kirkby 
     MDOT – Cadillac Transportation Service Center 
     100 East Chapin Street 
     Cadillac, Michigan  49601 
     Phone:   231-775-3486 
              Fax:     231-775-0301 
 
The Consultant shall contact the Project Manager prior to beginning any work on this 
Project. 
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GENERAL INFORMATION: 
 
The Consultant shall furnish all services and labor necessary to conduct and complete the 
Construction Engineering Services described herein.  The Consultant shall also furnish all 
materials, equipment, supplies, and incidentals necessary to perform the Services (other than 
those designated in writing to be furnished by the Department), and check and/or test the 
materials, equipment, supplies, and incidentals as necessary in carrying out this work.  The 
Services shall be performed to the satisfaction of the Department consistent with applicable 
professional standards. 
 
A. The Consultant’s principal contact with the Department shall be through the 

designated Project Manager. 
 
B. The Services described herein are financed with public funds.  The Consultant shall 

comply with all applicable Federal and State laws, rules, and regulations 
 
C. The Consultant agrees to demonstrate knowledge of, and performance in compliance 

with, the standard construction practices of the Department; the Project construction 
contract, proposal, and plans; the Standard Specifications for Construction and all 
applicable publications referenced within; the Michigan Construction Manual; the 
Materials Sampling Guide; the Materials Quality Assurance Procedures Manual; the 
Density Control Handbook; and any and all other references, guidelines, and 
procedures manuals needed to carry out the work described herein in an appropriate 
manner.  

 
 
CONSULTANT RESPONSIBILITIES: 
 
A. Safety:  The Consultant shall perform field operations in accordance with the 

Department’s Personal Protective Equipment (PPE) Policy as stated in the MDOT 
Guidance Document #10118. A current copy of MDOT’s PPE Policy is available on 
the Bulletin Board System. The Consultant shall perform field operations in 
accordance with MIOSHA regulations and accepted safety practices. 

 
B. Inspectors: Perform as the Inspector for the Project consistent with the Department’s 

practice and in accordance with the Specifications, Plans, Proposal, the Michigan 
Construction Manual, the Materials Sampling Guide, and any and all other applicable 
references, guidelines, and/or procedures manuals. The consultant shall assign a 
sufficient number of qualified and experienced technicians to this Project to perform 
the services in a quality manner to avoid any delay to the Construction Contractor.  
Personnel performing inspection and testing on aggregate or density must have the 
appropriate certification and level for the inspection and testing that is being 
performed.  
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C. Progress: Keep daily diaries, sketches, logs, and records consistent with Department 
practice as may be needed to record the Contractor’s progress. 

 
D. Changes/Extras/Adjustments: Notify the Project Manager immediately of any 

unanticipated Project conditions and any changes, extras, or adjustments to the 
contract before processing a Work Order and/or Recommendation.  

 
E. Staff Reductions: Withdraw any personnel or halt any services no longer required, at 

the request of the Department, or within a reasonable time after the lack of need 
becomes apparent to the Consultant or the Project Manager.  The consultant will not 
be reimbursed for the cost of personnel charged to a project that the Project Manager 
has determined was unnecessary.   

 
F. Consultant Deliverables: Collect, properly label or identify, and deliver to the 

Department all original diaries, logs, notebooks, accounts, records, reports, other 
documents, and Project files prepared by the Consultant in the performance of the 
Agreement, upon completion or termination of the Agreement.  Return, upon 
completion or termination of the Agreement, all Specifications, Manuals, guides, 
written instructions, construction contracts and plans, unused forms, and all other 
documents and materials furnished by the Department.  The Consultant may be 
responsible for replacing lost documents or materials at a fair and reasonable price. 

 
 
PROJECT INSPECTION 
 
A. Ongoing Inspection: Provide inspection of Contractor field construction work, 

provide quality control, and confirm substantial conformance with the Specifications, 
Plans, and Proposal.  Arrange for non-compliance work to be made whole by the 
Contractor or to find the non-compliance work acceptable to the Consultant and, 
where necessary, to the MDOT Design Project Manager.  Inform the above Project 
Manager of non-compliance work and trends toward borderline compliance. 

 
 
TESTING AND REPORTING 
 
A. Material Testing and Density Control: Sample or test, or both, materials including 

but not limited to, off site aggregate testing, on site aggregate density testing and 
reporting, furnish off-site inspections and tests of  bituminous and concrete 
aggregates, testing of required materials according to Materials Sampling Guide to be 
incorporated in the work, and reject Contractor’s work and materials not meeting the 
Specifications, Plans, Proposal, the Michigan Construction Manual, the Materials 
Sampling Guide, Materials Quality Assurance Manual, and any and all other 
applicable references, guidelines, and/or procedures manuals.  Determine the 
acceptability of materials found to be in non-compliance.  Immediately inform the 
Project Manager of non-compliance work and trends toward borderline compliance.  
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B. Material Certification: Make certain that acceptable test reports and/or material 

certifications from the supplier have been received, prior to the incorporation of 
materials in the work, for materials tested off the Project site.  

 
C. Material Reports:  Submit Material test reports, including but not limited,  

Aggregate Inspection Reports 1900 & 1901, and the "Moisture and Density 
Determination, Nuclear Method", Form 582B, etc. to the distribution list within one 
day of the testing.  The efficiency of the consultant in getting the "Moisture and 
Density Determination, Nuclear Method", Form 582B, copy to the Lansing, Density 
Technology Unit, 8885 Ricks Road, Lansing, MI 48909 will be measured by that unit 
and reflected on the consultant's evaluation. 

 
The consultant and any sub-consultants contracted by the Michigan 
Department of Transportation (MDOT) to perform density testing 
services that use equipment regulated by the Nuclear Regulatory 
Commission (NRC) shall: 
 
1. Possess a valid license issued by the NRC, or recognized 

Agreement State, for ownership and use of sealed sources 
contained within portable nuclear density gauges. 
 

2. Provide the Radiation Safety Office (RSO) of MDOT with a copy 
of the aforementioned license. 
 

3. Comply with all rules and regulations set forth by Title 10 
(Energy) and 49 (Transportation). 

 
Failure of any of the above will be found in noncompliance with the 
contract. 

 
   
MEASUREMENT, COMPUTATION AND DOCUMENTATION OF QUANTITIES 
 
A. Documentation: Measure and compute quantities, and provide appropriate 

documentation of all materials incorporated in the work and items of work completed.   
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REPORTING AND RECORD KEEPING 
 
A. Consultant Reports: Prepare such periodic, intermediate and final reports and 

records as may be required by the Department and as are applicable to the Project, 
which may include, but are not limited to: 

a. Inspector’s Daily Reports, 
b. Construction Item and Tested Material Records using FieldManager, 
c. Transfer of Tested Materials, 
d. Monthly Report on Material Inspection, 
e. Moisture and Density Determination Reports (Form 582BM) 
f. Force Accounts 
g. Contractor Evaluation (Form 1182) 
h. Other records and/or reports as required for the individual Project by 

the Project Manager and/or as required by Specifications, Plans, 
Proposal, the Michigan Construction Manual, the Materials Sampling 
Guide, and any and all other applicable references, guidelines, and/or 
procedures manuals. 

 
 
CLOSING ALL PROJECT DOCUMENTATION 
 
A. Final Measure and Summarize: Final field measure applicable items of work.  

Prepare final summaries for applicable items of work.  The consultant must obtain 
and be able to use the FieldManager Suite of Software for this project.  Contact Info 
Tech, Inc at (352) 381-4400 or fax (352) 381-4444 or (www.fieldmanager.com) to 
obtain software and information on training. Since this software will be used on all 
MDOT projects in the future, the cost of this software can not be charged as a direct 
expense for this project. Consultants must keep their version of the FieldManager 
Suite of software current with the version being used by MDOT." 

 
 
MDOT RESPONSIBILITIES: 
 
A. The Project Manager shall furnish to the Consultant all Project-specific construction 

contracts, proposals, plans, plan revisions, written instructions, and other information 
and/or data as deemed necessary by the Project Manager for the Services required 
herein. 

 
B. The Department shall furnish off-site inspections and tests of steel, cement, 

bituminous mixture designs, sewer and drainage pipe, structural steel, prestressed 
girders and beams, traffic signs, and any other materials customarily tested in the 
Department laboratories with its own forces or by statewide contracts except concrete 
aggregates, aggregates, and concrete cylinders.  The customary testing is described in 
the Materials Quality Assurance Manual with exceptions noted within the 
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Specifications, Plans, and Proposal.  The Consultant shall be responsible for the 
sampling and transportation of all the materials to be tested by Department personnel. 

 
C. The Project Manager shall provide general monitoring and quality auditing inspection 

of the Project to assure that the Project has been completed in reasonable 
conformance with the plans and specifications for Project Acceptance and to 
determine that the work performed to date by the Consultant for Services rendered is 
reasonable and appropriate before approving the Consultant’s requests for progress 
payments. 

 
D. The Department shall perform soil borings and subsurface investigation as necessary 

throughout the contract. 
 
E. The Project Engineer/Manager will arrange and conduct the Preconstruction meeting 

as well as prepare and distribute the meeting minutes. 
 
 
PAYMENT SCHEDULE 
 
Compensation for this Scope of Services shall be on an actual cost plus fixed fee basis. 
 
 
CONSULTANT PAYMENT 
 
All invoices/bills for services must be directed to the Department and follow the 'then 
current' guidelines.  The latest copy of the "Professional Engineering Service Reimbursement 
Guidelines for Bureau of Highways" is available on MDOT's Bulletin Board System.  This 
document contains instructions and forms that must be followed and used for 
invoicing/billing; payment may be delayed or decreased if the instructions are not followed. 
  
Payment to the Consultant for Services rendered shall not exceed the "Cost Plus Fixed Fee 
Not to Exceed Maximum Amount" unless an increase is approved in accordance with the 
contract with the Consultant.  All invoices/bills must be submitted within 14 calendar days of 
the last date of services being performed for that invoice. 
  
Direct expenses will not be paid in excess of that allowed by the Department for its own 
employees in accordance with the State of Michigan’s Standardized Travel Regulations.  
Supporting documentation must be submitted, with the invoice/bill, for all billable expenses 
on the Project.  The only hours that will be considered allowable charges for this contract are 
those that are directly attributable to the CE activities of this Project.  Hours spent in 
administrative, clerical, or accounting roles for billing and support, are not considered 
allowable hours; there will be no reimbursement for these hours. 
  
Reimbursement for overtime hours will be limited to time spent on this project in excess of 
forty hours per week.  Any variations to this rule should be included in the price proposal 
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submitted by the Consultant and must have prior approval by the MDOT Project Engineer 
Manager. 
 
The hours billed for the inspector will not begin until the inspector reports to the project site, 
or the project office. Direct expenses will not be paid in the excess of that allowed by the 
Department for its own employees. 
 
This scope is for “as-needed” services, as such, the hours provided are only an estimate.  The 
Consultant will be reimbursed a proportionate share of the fixed fee based on the portion of these 
hours in which services have been provided to the Department.  The fixed fee allowed for this project 
will be 11.0%. 
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